



Blue Ridge Trail Works, Inc

227 East Front St.
Statesville, NC 28677
Cell: 704-929-0151
brtwinc@gmail.com
www.blueridgetrailworks.com

North Carolina's Best Choice for Sustainably Built Natural Surface Trails

Client: Town of Marvin, NC
Contact: Derek Durst
Site: The Preserve - North Connector, Marvin, NC
Contact Info: 704-930-9857 & parkmanager@marvinnc.org
Work: Construction of Approximately 800'+or - of Enhanced
Natural Surface Trail & Two Bridges

Blue Ridge Trail Works Inc.

BRTW Contact : Scott Brown: 704-929-0151 (wmscottb93@gmail.com)

BRTW Address : 227 East Front St., Stateville, NC 28677

Overview-

Construction on Enhanced Natural Surface Trail to the north of the Preserve Trail. It will connect to the sidewalk that starts at the end of Painted Turtle Ct., in an opening to the left a few hundred feet from the road. It will be an enhanced natural surface trail approximately 4' wide. It will require two 4' wide wooden bridges to cross a drainages & one creek.

It will also require 1 half pipe in a drainage. From the Preserve, the 1st bridge will be 12' long, the 2nd will be 16' long. They will all have handrails. The Bridges will look like the bridge on The Preserve Trail. The route will be flagged, measured & approved before construction begins. If Trail footage differs from estimate the Total Cost may change. There is one other spot where another boardwalk over a drainage ditch may be needed.

Change Orders may be requested by Marvin.

QUOTATION:10/10/23

ITEM			AMOUNT
Part 1) - Design & Build of a 4' Wide Enhanced Natural Surface Trail and 2 - 4' Wide Wooden Bridges.	Approximately		\$27,750.00
	1,200+or -		
	Ln. Ft.		
TOTAL COST -			\$27,750.00

Terms - 1/3 due after start, 1/3 due after Bridges are in place & 1/3 due after all work is completed. Payments Due 10 days from receipt of an invoice.

Agreed to By: Blue Ridge Trail Works, Inc. & Village of Marvin

Date _____

Name _____

Signature _____

*******B.R.T.W., Inc. believes/assumes that the Trail owner/manager has all required permits for work requested. If not, land owner/manager can request, at an additional charge, for B.R.T.W., Inc. to obtain permits. Also, any unforeseen geological anomalies may require extra charges.*******

